

NOTICE OF RECOMMENDATION FOR AWARD

The Pima County Procurement Department - Design & Construction Division hereby issues formal notice to participating respondents for:

SOLICITATION NO. 100024 – HOHOKAM MIDDLE SCHOOL BICYCLE AND PEDESTRIAN IMPROVEMENTS (4HMSIM)

that the below listed firm will be recommended for award of a contract in an amount of \$235,267.34. The award is anticipated to be heard on the Pima County Board of Supervisors meeting scheduled for October 20, 2009.

<u>RECOMMENDED:</u>	<u>AMOUNT</u>
A & S Paving	\$ 235,267.34
<u>OTHER BIDS (ascending order):</u>	
Superior Custom	\$ 247,300.00 ¹
NAC	\$ 252,392.60
SQP	\$ 266,933.54
Eagle Rock	\$ 276,052.50 ²
Falcone	\$ 285,271.40
So. AZ Paving	\$ 294,889.92
Tucson Asphalt	\$ 336,063.82 ³
Caymus Corp	\$ 338,723.97
Engineer's Estimate	\$ 435,241.00

1. Bid Item 9010001 Mobilization was corrected on Superior Custom's Bid Schedule from an extension of \$3,000.00 to an extension of \$300.00, per the product of Superior Custom's unit price of \$300.00 / L.S. multiplied by the County's estimated quantity of 1 L.S. Correction of this item revises Superior Custom's Total Bid amount from \$250,000.00 to \$247,300.00.
2. Bid Item 5101604 Potable Water Pipe, Copper, 1" w/ Fittings was corrected on Eagle Rock's Bid Schedule from an extension of \$120.00 to an extension of \$124.80, per the product of Eagle Rock's unit price of \$8.32 / L.F. multiplied by the County's estimated quantity of 15 L.F. Bid Item 9300110 Miscellaneous Work 1 was corrected on the Bid Schedule from an extension of \$7,140.00 to \$7,423.12, per the product of Eagle Rock's unit price of \$927.89 EACH multiplied by the County's estimated quantity of 8 EACH. Correction of these items revises Eagle Rock's Total Bid amount from \$275,764.58 to \$276,052.50.
3. After summation of all extended unit prices, the total bid amount was corrected on Tucson Asphalt's Bid Schedule from \$335,963.82 to \$336,063.82. The source of the error is not apparent on the face of the bid. It appears to be a scrivener's error of the sum total.

Contract Officer: /s/Chris J. Barnhill
Chris J. Barnhill, CPPB

Date: 10/08/09

This notice is in compliance with Pima County Procurement Code: Sec. 11.12.010, 11.12.020, 11.20.010.C, Procedure dated 10/25/02.

cc: Pima County M/W/S/BE - 103646